

**City of Brenham - 2026 Bad Pole Change-Outs and Old Chappell Hill Road Line Upgrade Project
RFP No. 26-009 BID SUMMARY**

	S Star Electric	Miss Lou Electric Services	C&G Electrical	Ardent Services	Arrowhead Line	BIRD	Primoris T&D	Altitude Energy
2026 Bad Pole Change-Outs	\$ 111,244.89	\$ 165,903.80	\$ 223,519.85	\$ 186,463.00	\$ 131,181.04	\$ 152,838.28	\$ 234,016.60	\$ 248,500.00
Old Chappell Hill Road Line Upgrade Project	\$ 116,898.55	\$ 96,871.26	\$ 178,815.88	\$ 177,215.00	\$ 79,827.54	\$ 116,560.04	\$ 165,939.71	\$ 168,500.00
Payment and Performance Bonds	\$ 3,972.18	\$ 15,300.00	\$ 10,058.39	NO ENTRY	\$ 5,247.26	\$6,800 - not charging	\$ 7,238.94	\$ 15,000.00
Insurance	\$ -	\$ 6,800.00	Included	NO ENTRY	\$ 10,494.52	\$1,144.17- not charging	Covered in our rates	\$ 5,000.00
Mobilization/Demobilization (5% Max of Total Bids Less Owner Furnished Materials)	\$ 6,208.09	\$ 10,300.00	Included	NO ENTRY	\$ 13,118.15	\$ 6,073.60	\$ 40,760.55	\$ 27,000.00
Traffic Control	\$ 10,000.00	\$ 26,400.00	Included	NO ENTRY	\$ 10,494.52	\$ 78,155.00	\$ 20,540.52	\$ 90,000.00
Contractor provided Lay-Down Yard	\$ -	\$ -	Included	NO ENTRY	\$ 12,000.00	\$ -	NO ENTRY	\$ -
Total	\$ 248,323.71	\$ 321,575.06	\$ 412,394.12	\$ 363,678.00	\$ 262,363.03	\$ 353,626.92	\$ 468,496.32	\$ 554,000.00
<i>Document Checklist</i>								
Proposal Form	Y	Y	Y	Y	Y	Y	Y	Y
Contractor's Qualifications	Y	Y	Y	Y	Y- Provide personnel upon my award	Y	Y	Y
Price Sheet	Y	Y	Y	Y	Y	Y	Y	Y
Proposal Bond Form (Bid Bond)	Y	Y	Y	Y	N	Y	Y	Y
Certifications	Y	Y	Y	Y	Y	Y	Y	Y
Exceptions	see pg. 147		None	see pg. 105 requests changes to contract	None	see pg. 78 - requesting changes to contract	see pg. 4	see pg. 2
Exhibit G - Supplemental Work - Equipment Hourly Rates	Y	Y	Y	Y	N	Y	Y	Y
Supplemental Work - Overhead Unit Prices	Y	Y	Y	Y	N	Y	Y	Y
Notes	Will use subcontractor for hand digging services		ROW clearing and hydrovac not included but available via CO via subcontractor					